

	BUREAU OF AGRICULTU	WORK ORDER RAL AND FISHERIE	S ENGINEERING (	(BAFE)
Supplier : PBOX CREATIVE ADVERTISING CORPORATION		W.O. No.: 05-21		
Address : #14 M.L., Quezon St., Parang, Marikina City		Date : May 24, 2021		
Email: gaykaren@pboxcreative.com		Mode of Procurement : Negotiated (Small Value Procurement)		
PR No.: 21-0077		End-User : Office of the Director (OD)		
Gentlemen: Please fur	nish this Office the following articles subject to the terms	and conditions contai	ined herein:	
Place of Delivery : BAFE Office, SRA, Quezon City		Delivery Term : FOB Destination		
Date of Delivery : within thirty (30) calendar days upon conforme		Payment Term: 30 WD		
Unit	Description	Quantity	Unit Cost	Amount (PhP)
	PRODUCTION AND INSTALLATION OF DA-BAFE OFFICE SIGNAGES			
рс	3D PANAFLEX LIGHTED SIGNAGE	1	37000.00	37,000,00
pc	STAINLESS CUT OUT SIGNAGE	1	25000.00	25,000.00
рс	METAL ETCHING SIGN	6	4500.00	27,000.00
		L	C 1 m 1	80 000 00
		T	Grand Total	89,000,00
(Total Amount in Words)		Eighty Nine Thousand Pesos Only		
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.  Conforme:  Very truly yours,				
MS, JONALYN L, VARGAS ENGR, ARIODEAR C, RICO				
Sa	les Manager, Pbox Creative Advertising Corp.		Director I	
Way 25; way				
Fund Cluste	r:	ORS/BURS No.:		
Funds Available :		Date of the ORS/BURS:		
CY 2021 Curi 05-001-02-00 50299010-00 120,000.00	rent MS. PRETCHE IFAN B. LARIDA 008-04-A Accountant III	Amount:		

Digitally signed: May 24, 2021, 10:04PM