



WORK ORDER
BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING (BAFE)

Supplier : LIB PRINTING SERVICES		W.O. No. : 22-21			
Address : #39-B Mapagmahal St., Pinyahan 4, Quezon City		Date : July 19, 2021			
Email: lib.S1sprinting@gmail.com		Mode of Procurement : Negotiated Procurement - Small Value			
PR No.:	21-138	End-User : PPMO			
Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:					
Place of Delivery : BAFE Office, SRA Compound, Diliman, Quezon City		Delivery Term : FOB Destination			
Date of Delivery : within thirty (30) calendar day upon conforme		Payment Term : 30 WD			
Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount (PhP)
		PRINTING AND PRODUCTION OF THE COMPENDIUM OF POLICIES AND ISSUANCES ON THE STRENGTHENING OF AGRICULTURAL AND BIOSYSTEMS ENGINEERING (ABE) OFFICES AND ITS PLANNING, IMPLEMENTATION, AND REGULATION OF MECHANIZATION AND IRRIGATION PROJECTS			-
	piece	<i>Paper Size and orientation:</i> *210 mm (H) x 148 mm (W) - when folded *210 mm (H) x 296 mm (W) - when spread <i>Color:</i> *Cover Page: Full color, hard, and glossy with UV lamination *Inside pages: full black color <i>Paper stock:</i> Cover - C25 220 lbs Inside pages - C25 70 lbs <i>No. of Pages:</i> Cover page: 1 Inside pages: 399 <i>Binding:</i> *perfect binding <i>Other requirements:</i> *Back-to-back printed copies *Inclusive of all applicable taxes and/or charges such as but not limited to layout	678	177.00	120,006.00
Grand Total					120,006.00
(Total Amount in Words)					One Hundred Twenty Thousand and Six Pesos Only
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.					
Conforme:			Very truly yours,		
		LUZVIMINDA BUENAFLOR			
		July 21, 2021	ENGR. ARIODEAR C. RICO		
		Date	Director IV, BAFE		
Fund Cluster :			ORS/BURS No. :		
Funds Available :		MS. PRETCHE JEAN B. LARIDA	Date of the ORS/BURS:		
		Account III	Amount :		

CY 2021 Current
 05-001-02-00008-02-A
 200000100000000
 50299020-00
 535,620.00

Digitally signed: July 21, 2021, 05:39PM