



PURCHASE ORDER
BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING (BAFE)

Supplier : KARAWARZI RESTAURANT	P.O. No. : 60-22
Address : Science City of Muñoz, Nueva Ecija	Date : October 20, 2022
Email: aprildiannehufana@gmail.com	Mode of Procurement : Negotiated (Small Value Procurement)
PR No.: 22-359	End-User : BAFE-PPMD

Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery : Region III	Delivery Term : FOB Destination
Date of Delivery : On the day of the event	Payment Term : 30 WD

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount (PhP)
		FOOD PROVISION FOR THE 1ST LOCAL GOVERNMENT UNIT-AGRICULTURAL AND BIOSYSTEM ENGINEERS (LGU-ABE) SUMMIT CUM TECHNICAL CONFERENCE ON OCTOBER 26-28, 2022 IN REGION III			
		<i>Day 1</i>			
	pax	<i>Breakfast</i> Rice, Viand, Side Dish, Dessert and Drink	60	120.00	7,200.00
	pax	<i>AM Snack</i> Pasta/Noodles/Sandwich/ Bun, and Drink	60	80.00	4,800.00
	pax	<i>Lunch</i> Rice, Viand, Side Dish, Dessert and Drink	60	220.00	13,200.00
	pax	<i>PM Snack</i> Pasta/Noodles/Sandwich/ Bun, and Drink	60	80.00	4,800.00
	pax	<i>Dinner</i> Rice, Viand, side dish, dessert and drink	60	220.00	13,200.00
		<i>Day 2</i>			
	pax	<i>Breakfast</i> Rice, Viand, Side Dish, Dessert and Drink	60	120.00	7,200.00
	pax	<i>AM Snack</i> Pasta/Noodles/Sandwich/ Bun, and Drink	60	80.00	4,800.00
Grand Total					55,200.00

(Total Amount in Words) **Fifty Five Thousand Two Hundred Pesos Only**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme: 
APRIL DIANNE HUFANA
Owner

Very truly yours,

ENGR. ARIODEAR C. RICO
Director IV, BAFE

October 21, 2022
Date

Fund Cluster :
Funds Available : 
MS. PRETCHE JEAN B. LARIDA
Accountant III

ORS/BURS No. :
Date of the ORS/BURS:
Amount :

04 2022 Current
05-001-02-00008-06-A
200000100011000
50299090-00
266,000.00 earmarked funds
11.10.2022